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1.0

INTRODUCTION

Placer County is soliciting sealed proposals from qualified firms to provide project inspection,
materials testing, and construction management services for the bridge replacement project on
Brewer Road over King Slough and Brewer Road over Markham Ravine in western Placer
County.

These projects require a full service Consultant with the ability to deliver a wide range of services
including, but not limited to: project inspection, quality control, materials testing, safety, storm
water quality, claims mitigation, document control and construction management. Placer County
is seeking a Consultant with strong general civil engineering construction skills, depth of
resources, and sensitivity to local and regulatory issues. The firm should have knowledge of the
Placer County Land Development Manual and the Placer County Storm Water Management
Manual as well as knowledge of Caltrans design procedures, Caltrans Standard Plans, Standard
Specifications, State Water Quality Control Board Construction General Permit and State
requirements. The County plans to enter into two contracts with one firm to complete work
for both bridge projects. The attached sample contract (Attachment A) is representative of the
information requirements for both projects.

The County will not provide office space for construction management staff.

This Request for Proposals (RFP) includes a description of the scope of work and proposal
instructions.

Direct all inquiries regarding this RFP in writing to:

Ben Bramer, Acting Senior Buyer
Placer County Procurement

2964 Richardson Drive

Auburn, CA 95603

Phone: (530) 889-4257

Email: BBramer@placer.ca.gov

Do not contact County departments or other County staff directly. Information provided by other
than the above contact may be invalid and proposals which are submitted in accordance with such
information may be declared non-responsive.

In the event that it becomes necessary to revise any part of this RFP, written addenda will be
issued. Any amendment to this RFP is valid only if in writing and issued by the Placer County
Procurement Services Division.

All addenda for this RFP will be distributed via Placer County’s website:

http://www.placer.ca.gov/admin/procurement/openbids.aspx
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2.0

3.0

It is the proposer’s sole responsibility to monitor this website for possible addenda to this
RFP. Failure of proposer to retrieve addenda from this site shall not relieve him/her of the
requirements contained therein. Additionally, failure of proposer to return a signed addenda, when
required, may be cause for rejection of his/her proposal.

TENTATIVE PROJECT SCHEDULE

The following represents the tentative schedule for this RFP. Any change in the scheduled dates
for Deadline for Final Questions or Proposal Submission Deadline will be advertised in the form
of an addendum to this RFP. The schedule for the evaluation process and other future dates may
be adjusted without notice.

Deadline for Final Questions November 30, 2011

Proposals Due December 6, 2011, not later than 5:00:00 pm
Proposal Evaluation by Review Team December 13 through December 30, 2011
Interviews of Short-Listed Firms (optional) January 10, 2012

Award Recommendation February, 2012

Contract Execution/Work Commences February/March, 2012

PROJECT BACKGROUND

BREWER ROAD BRIDGE REPLACEMENT OVER KING SLOUGH AND OVER
MARKHAM RAVINE

The project locations are identified in the project map included as Exhibit B to Attachment A.
Brewer Road is a rural collector road located west of the City of Lincoln in west Placer County.
The road accommodates two-lanes and runs north-south from Baseline Road to Bear River Drive.

Brewer Road over King Slough (19C-0112)
Brewer Road crosses King Slough on a bridge approximately one mile north of Sunset Road.
The following describes the relevant bridge data:

Bridge Data:

Year Built: 1920

Feature Crossed: King Slough

Structure Type: R/C rigid frame slab and RC winged abutments

Length (BB-EB): 24-feet

Width: (Out-Out):  20-feet

Skew: 0-degrees

Sufficiency Rating:  24.2 (Structurally Deficient)

The County has programmed this bridge to be replaced under the Federal Highway Bridge
Program (HBP). The new bridge will cross King Slough with a longer span meeting AASHTO
minimum standards, and widen approaches tapering to existing road width at 315-feet on each
end of the bridge. The County has no plans to realign the bridge. There are no as-built plans
available for the existing bridge.
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4.0

Brewer Road over Markham Ravine (19C-0138)
Brewer Road crosses Markham Ravine approximately one-half mile south of Nicolaus Road.
The following describes the relevant bridge data:

Bridge Data:

Year Built: 1930

Feature Crossed: Markham Ravine

Structure Type: R/C rigid frame slab and RC winged abutments

Length (BB-EB): 25-feet

Width: (Out-Out):  20-feet

Skew: 15-degrees

Sufficiency Rating: 4.0 (Structurally Deficient)

The County has programmed this bridge to be replaced under the Federal Highway Bridge
Program (HBP). The new bridge will cross Markham Ravine with a longer span meeting
AASHTO minimum standards, and widen approaches tapering to existing road width at 430-feet
on each end of the bridge. The County has no plans to realign the bridge. There are no as-built
plans available for the existing bridge.

DBE / UDBE REQUIREMENTS

In April of 2009 Placer County Board of Supervisors approved and adopted the 2009
Disadvantaged Business Enterprise (DBE) Implementation Agreement establishing Placer
County’s DBE Goal and Methodology providing for a Race-Conscious and Race-Neutral goal
program. Adoption of the 2009 Implementation Agreement is a requirement for local agencies to
obtain federal transportation funding for consultant and construction contracts awarded after June
2, 2009.

The goal of the program is to insure non-discrimination and create a level playing field in which
DBEs can compete fairly for Department of Transportation (DOT) assisted contracts. The new
DBE Program includes a Race-Conscious component (RC DBE Program) that will require new
race-conscious contract specific goals to be incorporated into all DOT funded consultant and
construction contracts. Race-Conscious contract goals and Good Faith Efforts will be limited to
Underutilized DBEs (UDBE): African American, Native American, Asian Pacific American, and
Women.

The new DBE Program requires certain information and forms to be submitted regarding the DBE
and UDBE participation and utilization. The submittal of these forms is essential to the overall
success of this project and is required by the Federal laws providing funding. It is important these
forms and documents are accurately and completely filled out with response to all questions in
regards to DBEs and UDBEs; reference to attachments and exhibits should be clearly referred to
and displayed. When completing the required information it is helpful to have the forms typed or
clearly printed.

The following forms have been included in this bid/proposal specification (Attachment B):
e 10-1 - Notice to proposers Disadvantaged Business Enterprise Information
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5.0

e 10-O(1) — Local Agency Bidder/Proposer UDBE Commitment (Consultant Contracts)
e 15-H - UDBE Information-Good Faith Efforts

Placer County utilizes the California Unified Certification Program, found on the Caltrans Local
Assistance Civil Rights Website, as well as the County Business Patterns (CBP) Database through
the U.S. Census Bureau to research and collect DBE and UDBE data. The search criteria is
limited to UDBEs working in the established “Market Area” as shown below and the work
category from the North American Industry Classification System (NAICS) Codes.

The UDBE project goal for this portion of the project is 4.0%. All cities within the following
Counties have been determined as the Market Area:

El Dorado County

Nevada County

Placer County

Sacramento County

Sutter County

Yolo County

Yuba County

Carson City County, Nevada
Douglas County, Nevada
Washoe County, Nevada

If you have not met the UDBE goal, complete and submit the Good Faith Efforts documentation
form with the bid showing that you made adequate good faith efforts to meet the goal. Only good
faith efforts directed towards obtaining participation by UDBEs will be considered. (See attached
‘Guidance for Bidders Completing the Good Faith Effort Submittal”)

If your UDBE Commitment form shows that you have met the UDBE goal or if you are required
to submit the UDBE Commitment form, you must also be prepared to submit good faith efforts
documentation within the specified time to protect your eligibility for award of
contract/agreement in the event the Department finds that the UDBE goal has not been met.

If there are any questions or concerns regarding the information requested in these forms please
do not hesitate to contact our Department DBE Coordinator or visit our website for additional
information and guidance and links to the above mentioned websites.

Marla Holveck, DBE Coordinator
Placer County Dept of Public Works
(530) 745-7563
mholveck@placer.ca.gov

PREVAILING WAGE REQUIREMENTS

The services described herein are considered “public works” as defined by California Labor Code
Section 1720 et seq. Any Consultant awarded a contract as the result of this RFP shall be
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responsible for compliance with all applicable prevailing wage laws, as well as any and all
applicable state or federal wage laws, for services under the Consultant’s contract.

6.0 SCOPE OF SERVICES

See EXHIBIT “A” of the sample contract (Attachment A).

7.0 ASSURANCE OF DESIGNATED PROJECT TEAM

Proposer shall assure that the designated project team, including sub-consultants (if any), is used
for these projects. Departure or reassignment of, or substitution for, any member of the
designated project team or sub-consultant(s) shall not be made without the prior written approval
of the County.

8.0 GENERAL TERMS & CONDITIONS

8.1

8.2

8.3

8.4

8.5

Standard Contract. Upon completion of the evaluation and recommendation for award,
the selected firm will be required to execute two Consultant services agreements (one for
each project), a sample of which is included as Attachment A.

Independent Contractor. At all times the Consultant shall represent himself/herself to
be an independent contractor offering such services to the general public and shall not
represent himself/herself, or his/her employees, to be an employee of the County of
Placer. Therefore, the Consultant shall assume all legal and financial responsibility for
taxes, FICA, employee fringe benefits, workers compensation, employee insurance,
minimum wage requirements, overtime, etc., and agrees to indemnify, save, and hold the
County of Placer, its officers, agents, and employees, harmless from and against, any and
all loss, cost (including attorney fees), and damage of any kind related to such matters.

Non-Appropriation. The County may terminate any resulting contract at the end of any
fiscal year, June 30th, without further liability other than payment of debt incurred during
such fiscal year, should funds not be appropriated by its governing body to continue services
for which the contract was intended.

Conflict of Interest. The Consultant shall warrant that no official or employee of the
County has an interest, has been employed or retained to solicit or aid in the procuring of the
resulting contract, nor that any such person will be employed in the performance of such
contract without immediate divulgence of such fact to the County.

Non-Collusion. Firms submitting proposals shall warrant that their offer is made without
any previous understanding, agreement or connection with any person, firm or corporation
submitting a separate proposal for the same project and is in all respects fair, without
outside control, collusion, fraud or otherwise illegal action. This condition shall not apply
to proposals which are submitted by firms who have partnered with others to submit a
cooperative proposal that clearly identifies a primary contractor and the associated sub-
contractors.
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9.0

8.6

8.7

Indemnification & Insurance Requirements. The County’s standard indemnification
and insurance requirements are provided in the sample contract, Attachment A. All costs
of complying with the insurance requirements shall be included in your pricing. The
selected firm shall provide complete and valid insurance certificates within ten (10) days
of the County’s written request. Failure to provide the documents within the time stated
may result in the rejection of the firm’s proposal.

Protests and Appeals. In accordance with Section 10.0 of the Placer County Purchasing
Policy Manual, any actual or prospective proposer, offeror, or contractor who is aggrieved
in connection with the solicitation or award of a contract may appeal to the Director of
Administrative Services. The protest shall be submitted in writing to the Director of
Administrative Services within seven (7) calendar days after such aggrieved person or
company knows, or should have known, of the facts giving rise thereto.

PROPOSAL FORMAT REQUIREMENTS

Each response to this RFP shall include the information described in this section. Provide the
information in the specified order. Failure to include all of the elements specified may be cause
for rejection. Additional information may be provided, but should be succinct and relevant to the
goals of this RFP. Excessive information will not be considered favorably.

The proposal should be bound or contained in a loose leaf binder. Document pages shall be 8-1/2
inches by 11 inches in size or folded to such a size. Use section dividers, tabbed in accordance
with this Section as specified below.

9.1

9.2

Cover Letter with the following information:
o Title of this RFP

e Name and Mailing Address of Firm (include physical location if mailing address is a
PO Box)

e Contact Person, Telephone Number, Fax Number, and Email Address

e A statement that the submitting firm will perform the services and adhere to the
requirements described in this RFP, including any addenda (reference the addenda by
date and/or number).

e Acknowledgement that all proposals may be considered public information.
Subsequent to award of this RFP, all of part of any submittal may be released to any
person or firm who may request it. Therefore, proposers shall specify in their Cover
Letter if any portion of their submittal should be treated as proprietary and not
releasable as public information. Proposers should be aware that all such requests
may be subject to legal review and challenge.

Signature Requirements - The Cover Letter must be signed by an officer empowered by
the Consultant to sign such material and thereby commit the Consultant to the obligations
contained in the RFP response. Further, the signing and submission of a response shall
indicate the intention of the proposer to adhere to the provisions described in this RFP and
a commitment to enter a binding contract.
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e Proposals submitted on behalf of a Partnership shall be signed in the firm name by a
partner or the Attorney-In-Fact. If signed by the Attorney-In-Fact, there shall be
attached to the proposal a Power-Of-Attorney evidencing authority to sign proposals,
dated the same date as the proposal and executed by all partners of the firm.

e Proposals which are submitted on behalf of a Corporation shall have the correct
corporate name thereon and the actual signature of the authorized officer of the
corporation written (not typed) below the corporate name. The title of the office held
by the person signing for the corporation shall appear below the signature of the
officer.

e Proposals which are submitted by an Individual doing business under a firm name
(“dba”) shall be signed in the name of the individual doing business under the proper
firm name and style.

9.3  TAB A: Executive Summary — Provide a brief narrative of your firm’s approach to the
project, providing an overview to the details identified in the Scope of Work. Include the
Firm’s Organization Chart, including its constituent parts, and size variation of staffing
levels over the past five years.

9.4  TAB B: Capabilities of Firm / Team — Provide a maximum of four (4) single page
summaries of the firm’s experience with similar projects. The summaries should include the
date(s) and duration of the project, one reference and a brief description of the project. The
description is to include, at a minimum, an outline of the complexities of the project and the
firm’s approach to the completing the project. Related experience to local agency Highway
Bridge Program (HBP) projects of similar size and magnitude should be included in this
summary. Provide no more than one (1) reference per project including consultant staff that
worked on the project, contact name and phone number. Preference is given to project
references that have directly worked with proposed staff.

9.5  TAB C: Qualifications and Availability of Proposed Staff — Identify specific staff
members to be assigned to these contracts and a table showing the percentage of time key
staff members are available during the course of these projects (January 2012 — December
2012).

Provide a brief summary of the qualifications and experience of each team member assigned
to this project, including length of service with the firm and résumé, and the
qualifications/experience of any sub consultant staff on your project team. Include an
organization chart of the staff available for each project and the designated project
manager/lead for each applicable category. Resumes should not more be than one (1) page
per team member in this section; full resumes may be included in a separate appendix. Also
describe current and anticipated workload of each team member who will be assigned to the
projects; include a discussion of project commitments made to other agencies and a table
showing the percentage of time key staff members are available during the course of the
projects.

Placer County-Dept. of Public Works
RFP No. 10134 - Bridge Replacement Projects on Brewer Road over King Slough and over Markham Ravine
Page 9 of 12



Identify and include qualifications and experience of any subconsultant(s) to be used.
Identify the services which would be completed by your firm’s staff and those services
provided by subconsultant(s).

9.6 TAB D: Project Understanding & Approach — Provide a detailed discussion of your
firm’s approach to the successful implementation of these projects. Include thorough
discussions of methodologies you believe are essential to accomplishing this project
including engineering constraints, milestones, and required approvals relating to the projects.
Include a proposed work schedule to accomplish all of the required tasks within the desired
timeline; the schedule should include review/approval times for Placer County, Caltrans and
other project stakeholders. Identify the staff who would be assigned to each task, including
sub consultants.

Provide an outline, from the details in Section 7.0 - Scope of Work, of your firm’s plan to
accomplish to these projects, and include any special services your firm offers to meet our
Placer County’s need for a timely completion and overall success of these projects.

Illustrate to the County how your firm will manage the construction of the projects
effectively from the initial plan & specification review to the final punch list and close-out.

9.7 TAB E: UDBE Requirements — The UDBE goal for these projects is 4.0 percent. The
following forms need to be completed (refer to Attachment B):

e |If the goal is met, submit form 10-O(1). The County may choose to independently
verify the commitment made in the 10-O(1). If the County finds that the goal is not
met, Consultant shall be prepared to submit GFE Form 15H.

e If the goal is not met, submit 10-O(1) and 15H.

9.8  TAB F: Required Statements — Include statements of assurance regarding the following
requirements:

¢ Non-substitution for the designated members of the team without approval by Placer
County staff (Section 8.0)

e Non-conflict of interest (Section 9.4)

e Non-collusion (Section 9.5)

e Indicate your ability and agreement to fulfill the indemnification and insurance
requirements contained in the sample contract (Section 9.6). (Please note that actual
Certificates of Insurance are not required as part of your submittal.)

9.9 TAB G: Exceptions — Describe any and all proposed exceptions, alterations or
amendments to the Scope of Work or other requirements of this RFP, including the Standard
Contract (Attachment A). This section shall be clearly marked “Proposed Exceptions” in
your submittal, and should be delineated in a separate section of your proposal. The
nature and scope of your proposed exceptions may affect the evaluation of your submittal
and the County’s determination of whether it is possible to successfully negotiate a
contract with your firm/individual.

9.10 Cost Proposal — In a separate sealed envelope, provide a total cost proposal for all services
to be delivered, and a breakdown of costs delineated by tasks for each project as described in
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your project plan. Include a schedule of hourly rates in a cost-plus format for all proposed
staff and the amount of time each person will be devoted to this project. Define any
reimbursable expenses requested to be paid by the County. The cost proposal must be in a
cost-plus-fixed fee format in accordance with Chapter 10 of the Caltrans Local Assistance
Procedures Manual; indicate whether or not your firm’s overhead rate has been audited by
Caltrans Division of Audits and Investigations or other equivalent method.

10.0 SUBMITTAL INSTRUCTIONS

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

10.11

One (1) original and five (5) copies of your proposal shall be submitted not later than the
time and date indicated on the cover page of this RFP. All submittals shall be submitted in a
sealed envelope or container and clearly marked with the RFP number and title on the outside
of the parcel.

Include in your submittal package one additional copy of your proposal, either in pdf format
on a CD or on paper without tabs or staples, suitable for reproduction, so that the County may
retain an electronic record of your proposal.

Proposals must be submitted ONLY to:
Placer County Dept. of Administrative Services
Procurement Services Division

2964 Richardson Drive
Auburn, CA 95603-2640

Faxed and/or emailed proposals shall not be accepted.

The County of Placer shall not be responsible for proposals delivered to a person or location
other than that specified herein.

Late submittals shall not be accepted or considered.

All submittals shall be submitted in a sealed envelope or container, and clearly marked with
the RFP number and title on the outside of the parcel.

All submittals, whether selected or rejected, shall become the property of Placer County and
will not be returned.

The County reserves the right to waive minor defects and/or irregularities in proposals, and
shall be the sole judge of the materiality of any such defect or irregularity.

All costs associated with proposal preparation shall be borne by the offeror.

All proposals shall remain firm for one hundred twenty (120) days following the closing
date for the receipt of proposals.
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11.0 EVALUATION CRITERIA

12.0

The following evaluation criteria and rating schedule will be used to determine the most highly
qualified firm(s).

. L Maximum
Evaluation Criteria Points Possible

1. Overall Approach to Project 5
(per response to Tab A)

2. Capabilities of Firm / Team 20
(per response to Tab B)

3. Qualifications and Availability of Proposed Staff 35
(per response to Tab C)

4. Project Understanding and Approach 35
(per response to Tab D)

5. Capabilities to meet DBE/UDBE Goals (per response to 5
Tab E)

Total Possible Points: 100

Reference checks will only be performed at the sole option of the selection committee for the top
teams selected for interviews. If reference checks are performed, the evaluation results of
reference checks will be included in the interview evaluation process. Placer County’s Local
Vendor Preference policy shall not be considered in the evaluation of responses to this RFP.

SELECTION PROCEDURE

12.1

12.2

12.3

12.4

Submittals will be reviewed for responsiveness, and responsive submittals will further be
screened by a selection committee in accordance with the above criteria. The firm(s)
submitting the highest rated proposal may be invited for interviews.

The County reserves the right to make awards without further discussion of the submittal
with the offeror. Therefore, the proposal should be submitted initially on the most favorable
terms that the firm or individual might propose.

The County reserves the right to award the contracts to the firm(s) that presents the best
qualifications and whose proposal best accomplishes the desired results.

The County reserves the right to reject any or all proposals, or to waive minor irregularities in
said proposals, or to negotiate minor deviations with the successful firm(s). In the case of
differences between written words and figures in a proposal, the amount stated in written
words shall govern. In the case of a difference in unit price versus the extended figure, the
unit price shall govern.
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ATTACHMENT A
SAMPLE CONTRACT

PSA NO.:
ADMINISTERING AGENCY: DEPARTMENT OF PUBLIC WORKS

DESCRIPTION: PROFESSIONAL SERVICES AGREEMENT (PSA) FOR CONSTRUCTION
MANAGEMENT, INSPECTION, MATERIALS TESTING AND RELATED SERVICES of
the BRIDGE REPLACEMENT PROJECT ON BREWER ROAD OVER KING SLOUGH

THIS AGREEMENT MADE AND ENTERED INTO THIS day of ,20__, BY AND
BETWEEN the COUNTY OF PLACER, hereinafter referred to as "COUNTY", and ,
located in , , hereinafter referred to as "CONSULTANT".

WITNESSETH

WHEREAS, the COUNTY requires qualified professional engineering services for the CONSTRUCTION
MANAGEMENT, INSPECTION AND MATERIALS TESTING for the BRIDGE REPLACEMENT PROJECT ON
BREWER ROAD OVER KING SLOUGH, and related support services, and

WHEREAS, CONSULTANT is duly qualified and has the required experience to provide such services and is willing
to perform such services, and

WHEREAS, COUNTY desires to retain the services of CONSULTANT to perform required professional services;

NOW, THEREFORE, COUNTY and CONSULTANT in consideration of the mutual covenants herein set forth agree
as follows:

1. BASIS OF AGREEMENT. CONSULTANT hereby agrees to provide professional services as an independent
contractor to construction management, inspection, materials testing, and related services for the BRIDGE
REPLACEMENT ON BREWER ROAD OVER KING SLOUGH PROJECT as described in Exhibit “A” entitled
"Scope of Services" attached hereto and by this reference incorporated herein. In exchange, COUNTY agrees
to pay CONSULTANT as set forth in Item 6 below.

2. SERVICES OF CONSULTANT. The professional services required of CONSULTANT under this agreement
shall consist of the tasks as described in "Scope of Services" noted above.

CONSULTANT shall employ the customary skills and resources reasonably available to the CONSULTANT in
accordance with sound engineering practices. The professional services shall be performed by or shall be
immediately supervised by a principal or senior engineer, currently registered as a professional civil engineer in
the State of California. The responsible engineer shall sign/seal all plans, specifications, estimates and
engineering data furnished by him/her where appropriate indicating professional registration number.

CONSULTANT shall provide the COUNTY with copies of all documents prepared by CONSULTANT during the
course of this PSA as specified in the attached exhibits. All such documents shall become the property of the
COUNTY.

3. INFORMATION TO BE PROVIDED BY COUNTY. COUNTY will provide the following item to CONSULTANT.

a. Copies of project data developed to the date of this agreement

BRIDGE REPLACEMENT PROJECT ON BREWER ROAD OVER KING SLOUGH
PROFESSIONAL SERVICES AGREEMENT
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4, AMENDMENTS TO AGREEMENT. All amendments to this agreement must be in writing with written approval
by the COUNTY's Director of Public Works and the authorized agent of the CONSULTANT.

5. TIME OF COMPLETION. CONSULTANT shall be bound by the requirements of the agreement from date of
execution of the agreement until one month following the recordation of the construction contract notice of
completion for the BRIDGE REPLACEMENT PROJECT ON BREWER ROAD OVER KING SLOUGH. In
addition to the overall time of completion, the CONSULTANT shall complete project work activities identified in
Exhibit “A” entitled “Scope of Services” in a timely manner for the benefit of the COUNTY.

6. AMOUNT OF PAYMENT. As full payment for all services as set forth in Exhibits “A”, “C”, and “D” herein, the
COUNTY shall pay up to the amount listed based on the budget of each Task as shown in Exhibit “C” up to a
total maximum sum of DOLLARS ($ ) to CONSULTANT as full
payment for all services as set forth in Exhibits “A” and “C” herein. Payment for the CONSULTANT services
shall be at the rates and charges as set forth in Exhibit “D” attached hereto and by this reference incorporated
herein.

CONSULTANT shall not be reimbursed for any additional expenses incurred unless prior written approval is
given by the COUNTY through a fully executed written amendment. CONSULTANT shall not undertake any
such work without prior written approval of the COUNTY.

Notwithstanding any other terms of this agreement, no payments shall be made to CONSULTANT until
COUNTY is satisfied that services of such value have been rendered pursuant to this agreement.

All subcontracts in excess of $25,000 shall contain the above provisions.

7. PAYMENT SCHEDULE. Payments shall be made to CONSULTANT as set forth in the Exhibit “C” entitled
"Payment Schedule", attached hereto and by this reference incorporated herein. CONSULTANT shall bill
COUNTY not more often than monthly for the work performed pursuant to this agreement. Billing submitted by
the CONSULTANT shall be itemized by work activities (Tasks) as defined in the Scope of Services in
conjunction with current cost. All payment requests will be subject to those items identified in Exhibit “C". The
COUNTY shall review and pay approved charges within 30 days of receipt of the invoice.

Notwithstanding any other terms of this agreement, no payments shall be made to CONSULTANT until
COUNTY s satisfied that services of such value have been rendered pursuant to this agreement.

The CONSULTANT shall comply with the Cost Principles, Title 48 Code of Federal Regulations (CFR) Chapter
1, Part 31, and Uniform Administrative Requirements, Title 49 CFR, Part 18, as required in this PSA.

Any costs for which payment has been made to Consultant that are determined by subsequent audit to be
unallowable under 48 CFR, Federal Acquisition Regulations System, Chapter 1 part 31 et, seq., or 49 CFR
Part 18 Uniform Administrative Requirements for Grants and Cooperative Agreements to State and Local
Governments, are subject to repayment by Consultant to County.

All subcontracts in excess of $25,000 shall contain the above provisions.

8. RECORDS. CONSULTANT shall maintain at all times complete detailed records with regard to services
performed under this agreement in a form acceptable to COUNTY, and COUNTY shall have the right to inspect
such records at any reasonable time. Notwithstanding any other terms of this agreement, no payments shall be
made to CONSULTANT until COUNTY is satisfied that services of such value have been rendered pursuant to
this agreement. All records shall be retained by CONSULTANT for a period of at least three (3) years after the
date of final payment to CONSULTANT.

All subcontracts in excess of $25,000 shall contain the above provisions.

9. CONFIDENTIALITY OF DATA. All financial, statistical, personal, technical, or other data and information relative
to the COUNTY'S operations, which are designated confidential by the COUNTY and made available to the

BRIDGE REPLACEMENT PROJECT ON BREWER ROAD OVER KING SLOUGH
PROFESSIONAL SERVICES AGREEMENT
Page 2 of 26



10.

11.

12.

CONSULTANT in order to carry out this contract, shall be protected by the CONSULTANT from unauthorized
use and disclosure.

Permission to disclose information on one occasion, or public hearing held by the COUNTY relating to the
contract, shall not authorize the CONSULTANT to further disclose such information, or disseminate the same on
any other occasion.

The CONSULTANT shall not comment publicly to the press or any other media regarding the contract of the
COUNTY'’S actions on the same, except to the COUNTY'’S staff, CONSULTANT’S own personnel involved in
the performance of this contract, at public hearings or in response to questions from a Legislative committee.

The CONSULTANT shall not issue any news or public relations item of any nature, whatsoever, regarding work
performed or to be performed under this contract without prior review of the contents thereof by the COUNTY,
and receipt of the COUNTY'S written permission.

Any subcontract entered into as a result of this contract shall contain all of the provisions of this Article.
EMPLOYEES OF CONSULTANT. All persons performing services for CONSULTANT shall be solely

employees of CONSULTANT and not employees of COUNTY. CONSULTANT shall be solely responsible for
the salaries and other benefits, including Workers' Compensation, of all such personnel.

CONFLICT OF INTEREST. CONSULTANT warrants and covenants that no official or employee of the
COUNTY, nor any business entity which an official of the COUNTY has an interest, has been employed or
retained to solicit or aid in the procuring of this Agreement, nor that any such person will be employed in the
performance of this Agreement without immediate divulgence of such fact to the COUNTY.

NONDISCRIMINATION. During the performance of this agreement, CONSULTANT shall not unlawfully
discriminate against any employee or applicant for employment because of race, religion, color, national
origin, ancestry, physical handicap, medical condition, marital status, age (over 40), or sex. CONSULTANT
shall insure that the evaluation and treatment of its employees and applicants for employment are free of
such discrimination. CONSULTANT shall comply with the provisions of the Fair Employment and Housing
Act (Government Code Section 12900 et seq.) and the applicable regulations promulgated thereunder
(California Code of Regulations, Title 2, Section 7285.0 et seq.) The applicable regulations of the Fair
Employment and Housing Commission implementing Government Code, Section 12990, set forth in Chapter
5 of Division 4 of Title 2 of the California Code of Regulations are incorporated into this agreement by
reference and made a part hereof as if set forth in full.

CONSULTANT shall give written notice of its obligation under this clause to labor organizations with which it
has a collective bargaining or agreement.

CONSULTANT shall include the non-discrimination and compliance provisions of this clause in all
subcontracts to perform work under this agreement.

CONSULTANT shall comply with Title VI of the Civil Rights Act of 1964, as amended, and any applicable
regulations promulgated thereto.

The COUNTY has established a UDBE contract goal of 3.0%, expressed as a percentage of the dollar value
of the agreement, for UDBE's participating in this agreement. Consultants must give consideration to DBE
firms as specified in 23 CFR 172.5(b), 49 CFR, Part 26, and in Exhibit 10-1 “Notice to Proposers
Disadvantaged Business Enterprise Information”. If the contract has an underutilized DBE (UDBE) goal, the
consultant must meet the UDBE goal by using UDBEs as subconsultants or document a good faith effort to
meet the goal. If a UDBE subconsultant is unable to perform, the consultant must make a good faith effort to
replace him/her with another UDBE subconsultant if the goal is not otherwise met.

DBE participation shall be in accordance with Part 26, Title 49 Code of Federal Regulations, which is
incorporated by reference.
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13.

14.

15.

16.

The CONSULTANT shall make a good faith effort to replace an approved DBE subcontractor that is unable
to perform the provisions of the agreement with another certified DBE.

The CONSULTANT shall maintain records of all subcontracts entered into with UDBE/DBE subcontractors
and records of materials purchased from UDBE/DBE suppliers. Such records shall show the name and
business address of each UDBE/DBE subcontractor or vendor and the total dollar amount actually paid to
each UDBE/DBE subcontractor or vendor. Upon completion of the agreement, a summary of these records
shall be prepared and certified correct by the CONSULTANT or his/her authorized representative, and shall
be furnished to the COUNTY.

NON-ASSIGNABILITY. This agreement, and the rights and duties thereunder, shall not be assigned in whole or
in part without the express written consent of COUNTY.

HOLD HARMLESS AND INDEMNIFICATION AGREEMENT. The CONSULTANT hereby agrees to protect,
defend, indemnify, and hold PLACER COUNTY free and harmless from any and all losses, claims, liens,
demands and causes of action of every kind and character including, but not limited to, the amounts of
judgments, penalties, interest, court costs, legal fees, and all other expenses incurred by PLACER COUNTY
arising in favor of any party, including claims, liens, debts, personal injuries, death, or damages to property
(including employees or property of PLACER COUNTY) and without limitation by enumeration, all other claims or
demands of every character occurring or in any way incident to, in connection with or arising directly or indirectly
out of this contract or agreement to the extent that the above arise out of, pertain to, or relate to the negligence,
recklessness, or willful misconduct (all whether by act, error and/or omission) of the CONSULTANT.
CONSULTANT'S obligation shall include the duty to defend PLACER COUNTY as set forth in California Civil
Code Sections 2778 and 2782.8. This provision is not intended to create any cause of action in favor of any third
party against CONSULTANT or PLACER COUNTY or to enlarge in any way the CONSULTANT'S liability but is
intended solely to provide for indemnification of PLACER COUNTY from liability for damages or injuries to third
persons or property arising from CONSULTANT'S performance pursuant to this contract or agreement.

As used above, the term PLACER COUNTY means the County of Placer, its officers, agents, employees, and
volunteers.

INSURANCE. CONSULTANT shall file with COUNTY concurrently herewith a Certificate of Insurance, in
companies acceptable to COUNTY, with a Best's Rating of no less than A-:VII showing.

WORKER'S COMPENSATION AND EMPLOYERS LIABILITY INSURANCE. Worker's Compensation
Insurance shall be provided as required by any applicable law or regulation. Employer's liability insurance shall
be provided in amounts not less than one million dollars ($1,000,000) each accident for bodily injury by accident,
one million dollars ($1,000,000) policy limit for bodily injury by disease, and one million dollars ($1,000,000) each
employee for bodily injury by disease.

If there is an exposure of injury to CONSULTANT'S employees under the U.S. Longshoremen's and Harbor
Worker's Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime
employees, coverage shall be included for such injuries or claims.

Each Worker's Compensation policy shall be endorsed with the following specific language: Cancellation Notice
- “This policy shall not be changed without first giving thirty (30) days prior written notice and ten (10) days prior
written notice of cancellation for non-payment of premium to the County of Placer.”

CONSULTANT shall require all SUBCONSULTANTS to maintain adequate Workers' Compensation insurance.
Certificates of Workers' Compensation shall be filed forthwith with the County upon demand.

SOLE PROPRIETER LANGUAGE: Consultant represents they have no employees and, therefore, not
required to have Workers Compensation coverage.
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Consultant agrees they have no rights, entitlements or claim against COUNTY for any type of employment
benefits or workers’ compensation or other programs afforded to COUNTY employees.

17. GENERAL LIABILITY INSURANCE.

a.

Comprehensive General Liability or Commercial General Liability insurance covering all operations by or
on behalf of CONSULTANT, providing insurance for bodily injury liability and property damage liability
for the limits of liability indicated below and including coverage for:

(@B)] Contractual liability insuring the obligations assumed by CONSULTANT in this Agreement.

One of the following forms is required:

Q) Comprehensive General Liability;
2 Commercial General Liability (Occurrence); or
(3) Commercial General Liability (Claims Made).

If CONSULTANT carries a Comprehensive General Liability policy, the limits of liability shall not be less
than a Combined Single Limit for bodily injury, property damage, and Personal Injury Liability of:

—One million dollars ($1,000,000) each occurrence
—Two million dollars ($2,000,000) aggregate

If CONSULTANT carries a Commercial General Liability (Occurrence) policy:
@ The limits of liability shall not be less than:

—One million dollars ($1,000,000) each occurrence (combined single limit for bodily injury
and property damage)

—One million dollars ($1,000,000) for Products-Completed Operations

—Two million dollars ($2,000,000) General Aggregate

(@3] If the policy does not have an endorsement providing that the General Aggregate Limit
applies separately, or if defense costs are included in the aggregate limits, then the required
aggregate limits shall be two million dollars ($2,000,000).

Special Claims Made Policy Form Provisions:

CONSULTANT shall not provide a Commercial General Liability (Claims Made) policy without the
express prior written consent of COUNTY, which consent, if given, shall be subject to the following
conditions:

@ The limits of liability shall not be less than:

—One million dollars ($1,000,000) each occurrence (combined single limit for bodily injury
and property damage)

—One million dollars ($1,000,000) aggregate for Products Completed Operations

—Two million dollars ($2,000,000) General Aggregate

2 The insurance coverage provided by CONSULTANT shall contain language providing
coverage up to twelve (12) months following the completion of the contract in order to
provide insurance coverage for the hold harmless provisions herein if the policy is a claims-
made policy.
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18. ENDORSEMENTS. Each Comprehensive or Commercial General Liability policy shall be endorsed with the
following specific language:

a. '"The County of Placer, its officers, agents, employees, and volunteers are to be covered as insured for
all liability arising out of the operations by or on behalf of the named insured in the performance of this
Agreement."

b. "The insurance provided by the Consultant, including any excess liability or umbrella form coverage, is
primary coverage to the County of Placer with respect to any insurance or self-insurance programs
maintained by the County of Placer and no insurance held or owned by the County of Placer shall be
called upon to contribute to a loss."

c. “This policy shall not be changed without first giving thirty (30) days prior written notice and ten (10) days
prior written notice of cancellation for non-payment of premium to the County of Placer.”

19. AUTOMOBILE LIABILITY INSURANCE.

Automobile Liability insurance covering bodily injury and property damage in an amount no less than one million
dollars ($1,000,000) combined single limit for each occurrence.

Covered vehicles shall include owned, non-owned, and hired automobiles/trucks.

20. PROFESSIONAL LIABILITY INSURANCE (ERRORS & OMISSIONS). Professional Liability Insurance for
Errors and Omissions coverage in the amount of not less than one million dollars ($1,000,000) combined single
limit for each occurrence and two million dollars ($2,000,000) aggregate.

If Consultant sub-contracts in support of Consultants work provided for in the agreement, Professional Liability
Insurance for Errors shall be provided by the sub contractor in an amount not less than one million dollars
($1,000,000) in aggregate.

The insurance coverage provided by the consultant shall contain language providing coverage up to twelve (12)
months following completion of the contract in order to provide insurance coverage for the hold harmless
provisions herein if the policy is a claims made policy.

21. ADDITIONAL REQUIREMENTS.

Premium Payments: The insurance companies shall have no recourse against the COUNTY and funding
agencies, its officers and employees or any of them for payment of any premiums or assessments under any
policy issued by a mutual insurance company.

Policy Deductibles: The CONSULTANT shall be responsible for all deductibles in all of CONSULTANT'S
insurance policies. The amount of deductibles for insurance coverage required herein should be reasonable
and subject to COUNTY'’S approval.

CONSULTANT'S Obligations: CONSULTANT'S indemnity and other obligations shall not be limited by the
foregoing insurance requirements and shall survive the expiration of this agreement.

Material Breach: Failure of the CONSULTANT to maintain the insurance required by this agreement, or to
comply with any of the requirements of this section, shall constitute a material breach of the entire agreement.

22. GENERAL COMPLIANCE WITH LAWS. The CONSULTANT shall exercise usual and customary care in its
efforts to comply with applicable Federal, State and local laws, statutes, rules and regulations that are in effect as
of the date of this agreement. CONSULTANT shall comply with all laws regarding payment of prevailing wages,
including, without limitation, California Labor Code Section 1720, as such laws may be amended or modified.
CONSULTANT agrees to comply with any directives or regulations issued by the California State Department of
Industrial Relations or any other regulatory body of competent jurisdiction.
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23.

24,

25.

26.

27.

28.

29.

JURISDICTION. This agreement shall be administered and interpreted under the laws of the State of California.
Jurisdiction of litigation arising from this agreement shall be in that State. Initial venue shall be Placer County,
California. The parties each waive any federal court removal and/or original jurisdiction rights they may have.
If any part of this agreement is found to be in conflict with applicable laws, such part shall be inoperative, null,
and void insofar as it is in conflict with said laws, but the remainder of this agreement shall be in full force and
effect.

USE OF SUBCONSULTANTS. CONSULTANT shall not use the services of any SUBCONSULTANT without
the written approval by COUNTY prior to SUBCONSULTANT commencing any work on this project. The
SUBCONSULTANT shall comply with all applicable provisions of this PSA, including, but not limited to, providing
records, time of completion, payment schedule, etc.

SUSPENSION OR ABANDONMENT WITH OR WITHOUT CAUSE. COUNTY may suspend or abandon, by
written notice, all or a portion of the work under this agreement for any reason. CONSULTANT may request that
all or a portion of the work under this agreement be suspended or abandoned for any reason by notifying
COUNTY in writing. Suspension or abandonment shall only be valid upon receipt of written approval of the
request by COUNTY.

CANCELLATION. This agreement may be canceled by the Placer County Board of Supervisors upon the giving
of 30 days advance written notice. Such notice shall be personally served or given by United States Mail.

In the event of cancellation by COUNTY, CONSULTANT shall be paid for all work performed and reasonable
and un-cancelable expenses to the date of cancellation, unless this cancellation is a result of non-performance
by the CONSULTANT, in which case CONSULTANT shall be paid for all work performed to the date of
cancellation, less any estimated increased cost in the completion of the scope of services due to such
cancellation, but in no event less than zero.

In the event of cancellation initiated by the CONSULTANT, CONSULTANT shall be paid for all work performed
to the date of cancellation, less any estimated increased cost in the completion of the scope of services due to
such cancellation, but in no event less than zero.

COVENANT AGAINST CONTINGENT FEES. The CONSULTANT warrants that he has not employed or
retained any company or person, other than a bona fide employee working for the CONSULTANT, to solicit or
secure this agreement, and that he has not paid or agreed to pay any company or person, other than a bona fide
employee, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or
resulting from the award or formation of this agreement. For breach or violation of this warranty, the COUNTY
shall have the right to annul this agreement without liability, or at its discretion to deduct from the agreement price
or consideration, or otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift,
or contingent fee.

DISPUTES. All claims, counter-claims, disputes, and other matters in question between COUNTY and
CONSULTANT that cannot be settled by agreement between the parties will be presented to the Board of
Supervisors of COUNTY for consideration. In the event the Board of Supervisors cannot resolve the matter or
matters to the satisfaction of the parties, either party may undertake whatever legal actions against the other, as
it deems necessary.

REMEDIES. In the event of breach of any condition or provision hereof, the COUNTY shall have the right, by
prior written notice to the CONSULTANT, to terminate the employment of the CONSULTANT hereunder and
cancel this agreement and have the work thus canceled otherwise performed, without prejudice to any other
rights or remedies of the COUNTY. The COUNTY shall have the benefit of such work as may have been
completed up to the time of such termination or cancellation, and with respect to any part which shall have been
delivered to and accepted by the COUNTY there shall be an equitable adjustment of compensation, which in no
event shall exceed the total amount provided in Iltem 6 hereof.
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30. EQUIPMENT. Prior authorization in writing by the COUNTY shall be required before the CONSULTANT enters

31.

into any non-budgeted purchase order or subcontract exceeding $500 for supplies, equipment, or
CONSULTANTS service. The CONSULTANT shall provide an evaluation of the necessity or desirability of
incurring such costs.

For purchase of any item, service or consulting work not covered in the CONSULTANTS Cost proposal and
exceeding $500, with prior authorization by the COUNTY, three competitive quotations must be submitted with
the request or the absence of bidding must be adequately justified.

The CONSULTANT shall maintain an inventory record for each piece of non-expendable equipment purchased
or built with funds provided under the terms of this contract. The inventory record of each piece of such
equipment shall include the date acquired, the cost, serial number, model identification, and any other
information or description necessary to identify said equipment. Non-expendable equipment so inventoried are
those items of equipment that have a normal life expectancy of one year or more and an approximate unit price
of $5,000 or more. In addition, theft sensitive items of equipment costing less than $5,000 shall be inventoried. A
copy of the inventory record must be submitted to the COUNTY on request by the COUNTY.

At the conclusion of the contract or if the contract is terminated, the CONSULTANT may either keep the
equipment and credit the COUNTY in an amount equal to its fair market value or sell equipment at the best price
obtainable, at a public or private sale, in accordance with established COUNTY procedures and credit the
COUNTY in an amount equal to the sales price. If the CONSULTANT elects to keep the equipment, fair market
value shall be determine at the CONSULTANT'S expense, on the basis of a competent, independent appraisal
of such equipment. Appraisals shall be obtained from an appraiser mutually agreeable to the COUNTY and
CONSULTANT. If it is determined to sell the equipment, the terms and conditions of such sale must be
approved in advance by the COUNTY.

CFR 49, Part 18 requires a credit to Federal funds when participating equipment with a fair market value greater
than $5,000 is credited to the project.

Any subcontract entered into as a result of this contract shall contain all the provisions of this article.

NOTICES. All notices, and approvals or demands of any kind required or desired to be given by the
COUNTY and CONSULTANT shall be in writing and shall be deemed served or given upon delivery if
personally delivered or faxed, or, if mailed, forty-eight (48) hours after depositing the notice or demand in the
United States mail, certified or registered, postage prepaid to the addresses shown below. COUNTY and
CONSULTANT may from time to time by written notice to the other designate another place for receipt of
future notices.

COUNTY: CONSULTANT:

Attn: PROJECT ENGINEER Attn: PROJECT MANAGER
Placer County Department of Public Works CONSULTANT NAME

3091 County Center Drive, Suite 220 CONSULTANT ADDRESS
Auburn, California 95603

Fax: (530) XXX-XXXX Fax: (XXX) XXX-XXXX
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IN WITNESS WHEREOF, the parties have hereunto set their hands the year and date first above

written.

APPROVED AS TO PROCEDURE

By:

Ken Grehm, Director
Department of Public Works

Date:

APPROVED AS TO FUNDS

By:

Auditor, Placer County

Date:

APPROVED AS TO FORM

“COUNTY”
STATE OF CALIFORNIA
COUNTY OF PLACER

By:

Date:

Award of PSA NO. XXXXX
Authorized by the Board of Supervisors on:

“CONSULTANT”

By:

Officer Signature # 1
(Signature Notarized)

By:
By: Print Name and Title
County Counsel, Placer County Date:
Date: By:
Signhature # 2
(Signature Notarized)
By:
Print Name and Title
Date:
EXHIBITS

Exhibit A — Scope of Services

Exhibit B — Location Map

Exhibit C — Payment Schedule

Exhibit D — Consultant’s Standard Charge Rates

Exhibit E — Notice to Bidders/Proposers DBE Information

"If Consultant is a corporation, PSA must be signed by the following two corporate officers, one from each category: (1) Chairman of the Board,
President or any Vice President, and (2), Corporate Secretary, any Assistant Corporate Secretary, Chief Financial Officer or any Treasurer or
Assistant Treasurer, unless an authenticated copy of a resolution of the corporation which delegates to a single officer the authority to bind the
corporation is attached to this PSA.

If Consultant is another type of business entity, such as a partnership or limited liability company, PSA must be signed by officer(s) possessing legal
authority to bind the entity. An authenticated copy of a resolution, partnership agreement, operating agreement or other legal evidence of signature
authority must be attached to this PSA."
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EXHIBIT A
SCOPE OF SERVICES

PROJECT BACKGROUND. Brewer Road is a local rural road located west of the City of Lincoln in west Placer
County. The road accommodates two-lanes and runs north-south from Baseline Road to Bear River Drive. The
road crosses King Slough approximately one mile north of Sunset Road. The County has programmed the
bridge to be replaced under the Federal Highway Bridge Program (HBP). The future bridge will have two 12-foot
lanes for traffic and two 4-foot shoulders. There are no as-built plans available for the existing bridge.

PROJECT DESCRIPTION. The COUNTY is contracting with CONSULTANT to provide professional
construction management, inspection, and materials testing services during construction. Work shall be
performed in accordance with applicable County and Caltrans standards and standard practice.

ITEMS OF WORK. The COUNTY contracts with the CONSULTANT to provide all required construction
engineering services necessary to provide project inspection, materials testing, and construction management
services of the Brewer Road Bridge Replacement Project over King Slough. The intent of the contract is to have
the CONSULTANT provide a Resident Engineer for inspection, materials testing, and construction management
services. The work product shall meet the minimum requirements identified in this Exhibit “A”.

Project Inspection, materials testing, construction management, and related construction engineering services
shall include the following tasks:

a. Task 1. Construction Management, Field Inspection, and Materials Testing

The intent of this scope of work is to set forth the requirements and responsibilities of the
CONSULTANT for construction management, inspection, material testing, verification, and
recommendation for acceptance of improvements of the proposed construction project to assure
consistent and satisfactory quality of such improvements in accordance with the approved
construction documents.

The CONSULTANT will provide a Construction Manager (CM) and sufficient staff to perform
construction administration oversight and inspection services during the construction of the Bridge
Replacement Project on Brewer Road. All CONSULTANT staff shall work under the supervision of
the CONSULTANT. The consultant will not be responsible for the construction staking but will be
required to confirm/verify correctness; construction staking will be handled through the design
consultant, Drake Haglan and Associates, and the County. These services will encompass serving
as the COUNTY'’S Resident Engineer to the Construction Contractor(s) and the public with regard to
activities at the construction site, interpretation of the requirements of the Construction Contract
Documents, assessing the acceptability of the Contractor's work, and materials testing. The
CONSULTANT’s Construction Manager shall be a licensed Professional Civil Engineer Registered in
the State of California.

The CONSULTANT's services will include documentation of pre-construction site conditions,
interpretation of and Contractor’'s conformance to the project plans, specifications, contract
documents and regulatory permits. The CONSULTANT will assess the acceptability of the
Contractor’'s work by visual observation, photo and video documentation and all applicable soil and
material testing. When necessary, the CONSULTANT shall issue Notices of Non-Compliance and/or
take other action to ensure correction of deficiencies. If safety violations are observed, the
CONSULTANT shall take appropriate action to ensure correction. The CONSULTANT shall also
manage requests for clarification, coordinate work with the design engineer as required and manage
the project changes, evaluate Contractor’s claims and prepare progress pay estimates.

All construction management, materials testing, inspection and related activities shall be completed
as described in the Construction Management Plan (CMP) Manual prepared by the CONSULTANT

BRIDGE REPLACEMENT PROJECT ON BREWER ROAD OVER KING SLOUGH
PROFESSIONAL SERVICES AGREEMENT
Page 10 of 26



specifically for this project and approved by the COUNTY. In addition to the approved CMP Manual,
the CONSULTANT shall perform its activities in accordance with but not limited to the following
documents:

Draft Project Plans and Specifications are only available for reviewing at:

Placer County Dept. of Administrative Services
Procurement Services Division

2964 Richardson Drive

Auburn, CA 95603-2640

Draft Project Plans and Specifications will not be sent electronically.

Regulatory Agency Permits

Placer County Land Development Manual

Placer County General Specifications

Caltrans Construction Records and Procedures Manual

Caltrans Standard Test Methods

Caltrans Surveying Manual

Caltrans Manual of Traffic Control for Construction & Maintenance Work Zones
Public Works Inspectors Manual, 4™ Edition

Caltrans Construction Manual & Bulletins

Manual of Uniform Traffic Control Devices & California Supplement

i. Task 1-a. Construction Management Plan

The CONSULTANT shall prepare a construction management plan for the project for
COUNTY approval. The plan shall indicate the standards and level of effort that the
CONSULTANT's staff will adhere to during all phases of this work and describe deliverables
to be received by the COUNTY. At a minimum, the plan shall include the sections listed
below:

Project Organization

Meetings

Communications Management
Preparation of Management Reports
Clarifications and Contract Interpretations of Specifications
Submittals/Shop Drawings

Design Modifications

Change Orders

Schedule Management

10. Claims Management and Resolution
11. Testing and Testing Documentation
12. Progress Pay Estimate Preparation
13. Inspection and Inspection Reporting
14. Defective Work Correction

15. Record Drawings

16. Complaint & Community Relations Procedures
17. Safety

18. Photo/Video Documentation

19. Certified Payroll Review

20. Special Inspections

21. Other Tasks

CoNOOR~ONE
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The plan shall describe the level of effort anticipated to be maintained by the Construction
Manager (CM) and inspectors for the various activities during the construction period and
project closeout. The plan shall describe all deliverables and timing for periodic reports.
Weekly status reports shall include summaries of work that is currently being performed,
behind schedule, unresolved deficiencies and defective work, outstanding change orders
and status of any claims.

Deliverables:
e Three copies of final Construction Management Plan due prior to the pre-construction
conference.

Task 1-b. Administration

The Consultant is to provide construction administration of the project to facilitate the ongoing
construction efforts and maintain State and County regulations. At a minimum the consultant
shall:

e Comply with Cal-OSHA regulations regarding safety equipment and procedures, and safety
instructions issued by the State.

¢ Provide administrative, management and related services as required to coordinate the work
of the contractor, to complete the project in accordance to contract documents, State
regulations and in with the County’s objectives for cost, time and quality.

e Coordinate with the County and all other involved agencies to obtain and comply with all
required permits.

e Recommend necessary or desirable changes in the construction contractor’s scope of work
to the County, review and evaluate contractor's request for changes, assist in negotiating
contractor's proposals, submit recommendations to the County supported by field data, and
if they are accepted, prepare change orders for signature and the County’s authorization.

e Maintain strict cost accounting records on authorized work performed under unit costs,
additional work performed on the basis of actual costs of labor and materials, or other work
requiring accounting records.

e Develop and implement procedures for the review and processing of applications by
contractor for progress and final payments. Make recommendations for certification to the
County for payment.

¢ Consult with the design engineer and the County if the contractor requests interpretations of
the meaning and intent of the drawings and specifications, and assist in the resolution of
guestions, which may arise.

e Provide a staffing schedule each month for the following month. This schedule is subject to
the County’s approval.

e Manage any utility work to be performed by utility agencies (work not part of contractor’s
responsibilities).

Deliverables:

e Required permits

Cost Control Program
Cost Accounting Records
Staffing Schedules

Other reports as required

Task 1-c. Project Quality Assurance Procedure (QAP) Manual

CONSULTANT shall assist the COUNTY in modifying the general County Quality Assurance
Procedure (QAP) Manual to be project specific for the Brewer Bridge Replacement Project.

Deliverables:
e Copy of Draft changes to COUNTY QAP
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iv. Task 1-d. Documentation of Pre-Construction Conditions

Vi.

CONSULTANT shall document pre-construction site conditions using photographs, written
notes and video. Special or sensitive areas shall be noted and extra documentation may be
required for these special or sensitive areas. Each photo shall be labeled with date, location,
detailed description and photographer's name. Copies of all documentation, including
photographs, notes, and video, shall be submitted to the County’s Engineer and become the
property of the County.

Deliverables:
e Copies of all documentation, including photographs, notes, and video.

Task 1-e. Documentation and Record Keeping

The Consultant shall maintain all documents to provide a detailed account of the construction
effort, progress and contractual obligations. The consultant shall provide at a minimum the
services below:

o Verify that all required certificate of bonds and insurance have been received from the
contractor and forwarded to the county for approval.

e Maintain at the project site, on a current basis: a record copy of all contracts, drawings,
specifications, addenda, change orders and other modifications, in good order and marked
to record all changes made during construction; shop drawings, product data, samples,
submittals, purchases, materials, equipment, applicable handbooks, maintenance and
operating manuals and instructions; and other related documents and revisions which are
relevant to the contract work.

¢ During the course of construction, maintain one set of plans with markings and dimensions
in red ink to denote field changes or other corrections.

e A detailed photographic history of all phases of the project will be maintained on a daily
basis. Each photograph will be labeled as to location, direction of view, date, time and items
of interest. The photographs will be maintained in an album and the photographs will be
indexed for ease of retrieval. Photos will also be taken of the following:

Barricade placement

Disputed work item

Work that has to be duplicated, replaced or removed

Completed work

Extra work

VVYVYVYVYYV

Deliverables:
e Documents required by this section

Task 1-f. Meetings

Anticipated meetings include a pre-construction meeting with the Contractor, COUNTY,
regulatory agencies, and utility companies. Periodic meetings shall include daily discussions
between the CM or designated representative and the Contractor; weekly meetings between
the CM and COUNTY; and meetings scheduled as needed with regulatory agencies, other
groups, or agencies. Consultant shall take minutes of the meetings and distribute them to
attendees within one week of the meeting. Meetings shall be held at the offices of the Placer
County Department of Public Works or at a mutually agreeable location determined during the
pre-construction meeting.

Deliverables:
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Vil.

¢ Pre-construction meeting with County and all applicable parties related to the project.

e Weekly meetings with County and all applicable parties related to the project.

e Any meetings necessary to immediately resolve project issues related to scope, cost, or
schedule.

Task 1-g. QSD/QSP Water Quality Monitoring and SWPPP support

CONSULTANT shall have a Qualified Storm Water Pollution Prevention Plan Developer
(QSD) which shall make any necessary changes to the Storm Water Pollution Prevention
Plan (SWPPP) during both design and construction. The QSD shall also prepare a site
specific Construction Site Monitoring Plan (CSMP). The CSMP shall include all monitoring
procedures and instructions, monitoring locations, weather and rain event tracking
requirements, visual monitoring frequencies, visual monitoring triggers, visual monitoring
documentation requirements, effluent monitoring frequencies. effluent monitoring triggers for
routine and non-visible pollutants, sampling taking and handling procedures, indentify Quality
Assurance (QA) & Quality Control (QC), follow up procedures for violations and action
thresholds, location maps, forms, and checklists as required by the Construction General
Permit (2009-0009-DWQ as amended by 2010-0014-DWQ). The QSD shall also prepare a
post-construction storm water operation and management plan. The consultant shall also
assist the County in the filing of the Notice of Intent (NOI) into the State Water Resources
Control Board S.M.A.R.T.S System. This includes all necessary work to determine the Risk
Level of the project. (Most likely this will be a Risk Level 2 project).

The consultant shall also provide a Qualified SWPPP Practitioner (QSP) for the duration of
the construction of the project and will be responsible to comply with all requirements of the
current Construction General Permit (2009-0009-DWQ as amended by 2010-0014-DWQ).
This shall include but not be limited to the following for the entire length of the construction of
the project:

1. Documented weekly Runoff and Run-on BMP inspections.

2. Documented Runoff and Run-on monitoring.

3. Preparation of all Quarterly Reports as required by the Construction General Permit
(2009-0009-DWQ as amended by 2010-0014-DWQ).

4. Preparation of all Annual Reports as required by the Construction General Permit
(2009-0009-DWQ as amended by 2010-0014-DWQ).

5. Preparation of a Rain Event Action Plan (REAP) every time NOAA predicts a 50%
chance or more of rain 48 hours in advance of a storm event in the project area.

6. Documented pre-storm, storm, and post storm visual inspections/monitoring along with
site photographs before, during, and after each Qualifying Rain Event when NOAA
predicts a probability of rain of 50% or more in the project area.

7. Documented quarterly non-stormwater discharge inspections/monitoring.

8. All required sampling and analysis of construction site runoff, non-stormwater
discharges, receiving waters, and contained runoff as required by the Construction
General Permit (2009-0009-DWQ as amended by 2010-0014-DWQ). This includes but
is not limited to Turbidity, Suspended Solids Concentration (SSC), pH, and for other
pollutants as mandated by the Regional Water Quality Control Board.

9. Preparation of all Numeric Action Level (NAL) and Numeric Effluent Limitation (NEL)
Exceedance Reports.

10. Ensure the proper implementation of the post-construction storm water operation and
management plan at the end of construction.

11. Complete extensive photo documentation at the end of construction necessary for the
successful filing of the Notice of Termination (NOT).

The consultant’'s QSD and QSP shall be involved in the duration of the construction of the
project and will ensure the project is completed to the satisfaction of the State Water
Resources Control Board and the appropriate Notice of Termination (NOT) is filed and
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viii.

Xi.

approved by the State Water Resources Control Board. The consultant shall demonstrate
final stabilization of the project area at the end of construction, which is necessary for
approval of the NOT, by showing either 70% vegetation coverage, use of the RUSLE 2
method as computational proof, or the custom method through sampling that turbidity is
100NTU or less. The consultant shall assist the County in the filing of the NOT.

Task 1-h. Schedule Review

The CONSULTANT shall review the Contractor’s construction schedule, request updates on
weekly basis and track delays or accelerations based on actual Contractor operations as
defined in the CMP. Work with the Contractor to maintain the project schedule to show current
conditions and suggest revisions that may be required.

Task 1-i. Cost Control and Monthly Progress Payments

The CM shall implement necessary procedures for an effective system of cost control to
track progress payments, contract change orders, claims and extra work requests. The
Construction Manager shall prepare quantities and estimates for monthly progress payments
on the 19th of the month, and recommend approval to the COUNTY. CONSULTANT shall
maintain cost accounting records (progress payments, CCO status, etc.) in accordance with
Placer County DPW Construction Division procedures. The calculations of quantities and
documentation shall be in a form approved by the COUNTY.

Task 1-j. Contract Modifications and Extra Work, Contract Change Orders, Claims

The CM shall perform the evaluation and administration of all contract modifications,
requests for information, change orders, and claims. The CM shall review all requests for
merit, perform an independent estimate, and make recommendations to the COUNTY for
consideration. All contract modifications, extra work, and contract change orders shall be
approved by the COUNTY. If approved, the CM will complete all required documentation to
process the change. If the CM receives a notice of claim from the Contractor, the CM shall
immediately notify the COUNTY and work toward a timely resolution of the claim with the
Contractor. Status of any outstanding claims will be included with the CONSULTANT'’s
weekly report to the COUNTY. The Consultant shall support the County in any post-
completion dispute with the Contractor, rendering reasonable assistance, providing access
to its records, but is not intended to retain independent experts.

Task 1-k. Submittals and Clarifications

The CM shall issue necessary clarifications and interpretations of the Contract Project
Documents in response to requests by the Contractor in a manner as described in the CMP.
The CM shall also accept and process submittals, including but not limited to shop drawings,
product data and product samples. The CM shall draft a list of required submittals in
accordance with the project Specification for the County to review. The list shall be
submitted to the County no later than 15 days after award of the Contract. The CM shall
review those submittals that are appropriate. Submittals requiring review by the COUNTY
shall be logged and transmitted for formal review. The following Logs shall be utilized to
track submittals: Shop Drawing, Shop Drawing-Resubmit, Shop Drawing-Review, and
Submittal List. Updated submittal logs shall be made available to the County upon request.
The CM shall be responsible for tracking submittals to assure the submittals are reviewed
and returned to the Contractor in a timely manner.

Deliverables:
e Copies of all documentation for clarification and interpretation of the Project Plans and
Specifications
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Xii.

Xiii.

Task 1-I. Quality Assurance

The CM shall review the work of the contractor, trade and specialty contractors on the project as
it is being performed, until final completion and acceptance by the County, to assure that the
work performed and materials furnished are in accordance with the contract documents. The
CM shall confer with the Project Manager and the appropriate consultants to make the final
interpretation, in writing, and transmit it to the County and appropriate parties for resolution.

Task 1-m. Field Inspection

The CONSULTANT shall provide sufficient inspectors (who are acceptable to the COUNTY)
to adequately inspect all Contractors’ construction work. The CM or inspectors shall provide
field inspection of Contractor’s construction work on a daily basis. The CM or inspectors will
review all construction prior to burial, and provide for observation of all tests required to be
performed by the Contractor or referenced in the contract documents. CM and field
inspectors shall monitor the Contractor’s performance from the perspective of quality, cost,
and schedule, and shall enforce the requirements of applicable Specifications. Daily
Inspection Reports and diaries of Contractor’s construction activities shall be completed daily
and be available to the Resident Engineer at any time. The CM or designated representative
shall compare notes with the Contractor’s representative at the end of each day to confirm
work that was accomplished or quantities placed.

The CM shall prepare and submit written weekly reports to the COUNTY describing updates
of project process, percent of work completed, percent of funds expended, listing of change
orders, and community relations issues. All outstanding deficiencies and claims shall also
be noted in the weekly reports. The CM shall document any defective work until it is
repaired to the CM’s satisfaction and in accordance with the contract documents’ applicable
specification. Copies of the daily reports from the previous week will be included with the
weekly written report.

The individual inspectors shall have inspection experience that includes, but is not limited to, the
following areas:

e General site preparation including clearing, grubbing, and mass grading. Environmentally
sensitive issues such as wetland preservation/mitigation, tree protection, tree removal and
mitigation, water quality management, and erosion control construction and monitoring.

¢ Underground construction that includes wet and dry utilities.

e New road construction, existing road widening and improvements including subgrade,
structural section and paving.

¢ Daily inspection reports and diaries of Contractor's construction activities shall be completed
daily by each inspector and available to the County on the next day. The Consultant will
document special situations by photograph or video. Consultant shall document any
defective work until it is repaired to the Consultant’'s and County’s satisfaction and quality of
work is in accordance with the contract documents.

e Daily inspection reports shall include, at a minimum, the following information: Contractor’s
activities, weather conditions, discussions with the Contractor, problems and issues dealt
with, approved changes, and any other information necessary to create a satisfactory record
of the day’s activities at the project site in accordance with standard inspection practice.

e The CM shall prepare and submit a written weekly report to the County describing updates
of the project progress, summaries of work performed including percent of work completed,
work activities behind schedule, any community relations issues and defective work. All
outstanding deficiencies shall also be noted in the weekly report until resolved or settled.

BRIDGE REPLACEMENT PROJECT ON BREWER ROAD OVER KING SLOUGH
PROFESSIONAL SERVICES AGREEMENT
Page 16 of 26



Xiv.

XV.

XVi.

e The CM shall maintain a “hotline” phone number and answering service and/or official
website for the public for the purpose of tracking complaints.

Deliverables:

¢ Dalily Inspection Reports
e Weekly Reports

e Monthly Complaint Log

Task 1-n. Testing

The CONSULTANT shall provide, coordinate, and monitor all field and laboratory testing of
soils, backfill, structural backfill, aggregate base, asphalt, concrete, and other testing
required by law, or the Construction Specifications. Caltrans certified technicians shall
complete all testing work and all laboratory facilities shall be Caltrans certified to perform the
respective tests and be approved by the COUNTY. The CM will review results of tests,
forward copies to the COUNTY as a part of the weekly reports and work with the Contractor
to resolve deficiencies or defective work. All test procedures will be in accordance with the
Contract Documents and applicable Specifications. Consultant must comply with the
County’s Quality Assurance Program (QAP).

Deliverables:
e Copies of all testing results

Task 1-0. Final Completion and Acceptance

After the project is substantially complete, the CM will schedule a walk through with the
COUNTY and shall coordinate preparation of a “punch list” of incomplete or unsatisfactory
items and submit the list to the Contractor. Once all work is complete, the CONSULTANT
will deliver a statement to the COUNTY indicating that to the best of the CONSULTANT’S
knowledge and belief, after diligent investigation including satisfaction of its other obligations
under the agreement, that the project has been completed in accordance with the Project
Conditions of Approval and Project Improvement Plans Construction Contract documents
and CONSULTANT recommends acceptance. A Proposed Final Estimate signed by the CM
and the CONTRACTOR shall accompany the recommendation for acceptance.

Task 1-p. Other Tasks

As part of the inspection and construction administration activities the CONSULTANT shall
include the tasks listed below as part of the overall project activities:

e Inspect traffic control and erosion control measures as often as necessary to assure
activities meet with the approved plans and submittals.

e Provide community relations outreach effort by providing information on areas to be
under construction to COUNTY for publication in newspapers and radio and tracking and
resolving community complaints.

e Inspect landscaping and other improvements within the right-of-way and public
easements for damage.

¢ Any damage identified shall be documented and tracked until the Contractor repairs the
damage to pre-project conditions or to plans and specifications.

o Review weekly certified payrolls for compliance with State and Federal Wage Rate
Requirements. The CONSULTANT shall enforce the requirements of the California
Labor Code as they pertain to the Project. The detailed description of the Labor Code
requirements is described in Section 7 of the State Standard Specifications. The
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CONSULTANT shall also review the certified payrolls submitted by the Contractor for full
conformance with Section 7 of the State Standard Specifications.

¢ Notify the COUNTY of any errors or omissions that are found on the plans or
specifications during construction within two working days after such errors are
discovered.

e Perform routine evaluations of project-related off-road and heavy duty on-road equipment
emissions for compliance by personal ARB certified to perform Visible Emission
Evaluations.

¢ Consultant shall monitor Contractor's coordination with various utility companies.

e Consultant shall take appropriate action to ensure correction of observed safety violations
under the requirements of the CAL OSHA Construction Safety Orders.

xvii. Task 1-q. Project Closeout

The CONSULTANT shall verify any operating and/or Regulatory Agency Permits are
obtained and inspections are complied with and completed.

The CONSULTANT will submit to the COUNTY, the following close out items:

e All records, maps, and plans maintained by the CONSULTANT during construction.

e All approved shop drawings, submittals and manufacturer’s literature maintained by the
CONSULTANT during the construction project.

e One complete set of annotated project progress photographs, bound chronologically, and
videotapes taken before and during construction.

e One set of record drawings of field changes in neat red pencil.

e The original set of all inspection reports, summaries, testing documents, meeting
minutes, clarifications, schedules, correspondence and other documents related to the
construction work as it was being installed.

o A set of red line Record Drawings documenting any changes and/or substitutions that
have been reviewed for accuracy and completeness by the CONSULTANT and a
recommendation for the County to accept the Record Drawings.

xviii. Task 1-r. Miscellaneous

o Staff meetings of the Consultant shall not be considered as part of services for which
payment will be made.

e Time required by the Consultant to reach the designated construction office will not be
considered part of the services for which payment will be made.

e Time charged by each individual to a contract executed as a result of this Proposal shall
be documented on County provided time sheets. A copy of each time sheet shall be
turned in to the Construction Engineer no less than every two weeks. Billing shall be on
a four-week interval as designated by the County.

e There shall be no reimbursable expenses on this project unless approved in writing, in
advance, by the County.

CONSULTANT STAFFING. The CONSULTANT proposes to use as the onsite Construction
Manager for this contract. Additional staff and sub-CONSULTANTSs are to be brought in on an as-needed
basis. The COUNTY maintains the right to request additional staff if, in its opinion, there is inadequate
coverage during any phase of the project. In the event there is a need to substitute key personnel by the
CONSULTANT for construction management or inspection responsibility, the CONSULTANT shall only
substitute personnel after submitting resumes and obtaining specific written approval by the COUNTY for the
replacement staff in these key positions.

The Placer County Director of Public Works shall have the authority to reject the Construction Manager, field
inspection personnel, or testing technicians in the event of unsatisfactory performance by said personnel in
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the opinion of the COUNTY. The CONSULTANT shall provide qualified replacement staff acceptable to the
COUNTY. In Addition, COUNTY reserves the right to employ COUNTY personnel to perform any or all
portions of construction management, project inspection, materials testing, and/or clerical support in lieu of
CONSULTANT's personnel at any time for any reason.

OTHER. The CONSULTANT is not responsible for breaches by the Construction Contractor with the
COUNTY, unless such breach is caused or contributed to by the CONSULTANT’s negligence or by its failure
to perform its obligations under the agreement between the CONSULTANT and the COUNTY. The
CONSULTANT will support the COUNTY in any post-completion dispute with the Contractor, rendering
reasonable assistance, providing access to its records, but is not required to incur out of pocket costs such
as retaining independent experts. CONSULTANT shall be reimbursed at the standard hourly rates in support
of post construction disputes for time spent beyond those defined in the cost proposal.

The CONSULTANT and all SUBCONSULTANTS shall comply with California Labor Code Sections 1774,
1775, 1776, and related codes including the submission of certified payroll.
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EXHIBIT C
PAYMENT SCHEDULE

BRIDGE REPLACEMENT PROJECT ON BREWER ROAD OVER KING SLOUGH

Payment requests shall be subject to review and approval by Placer County. Each invoice request shall provide a
breakdown by staff member hours for work activities identified by task as described in the scope of services. Invoices
shall also differentiate between participating and non-participating Federal-Aid work. All payment requests shall
be subject to the following budget:

Task # Not to Exceed

Description of Tasks

Task 1.0 | Construction Management, QSD/QSP Services, Field BXXX, XXX XX
Inspection, Materials Testing

Fixed Fee XXX, XXX XX

SXXXK XXX XX

Agreement Total

Ten percent (10%) shall be withheld from each payment until satisfactory completion of the work described within
Exhibit A-1, Scope of Services. The County shall release for payment the ten percent (10%) withheld, upon
satisfactory completing all tasks, including those deliverable items identified under Exhibit A-1, Scope of Services,
attached to this agreement.

The COUNTY shall reimburse the CONSULTANT for actual costs (including labor costs, employee benefits,
overhead and other direct costs and subconsultant costs) incurred by the CONSULTANT in an amount not to exceed
a total maximum sum of DOLLARS (% ) exclusive of any fixed fee.
Actual costs shall not exceed the estimated wage rates, employee benefits and overhead costs and other costs set
forth in the CONSULTANT'S proposal which is included in Exhibit D-1.

In addition to the costs referred to in the previous paragraph, the COUNTY shall pay the CONSULTANT a fee of
DOLLARS ($ ). Said fee shall not be altered, unless there is a
significant alteration in the scope, complexity, or character of the work to be performed which is documented as an
amendment.

The CONSULTANT shall be reimbursed for actual travel expenses incurred in the performance of this work in
accordance with the policies described in Chapter 12 “Non-State Employee Travel” of Caltrans Division of Accounting
“Travel Guide”. Reimbursable expenses include the use of private vehicles at the current State Department of
Personnel Administration (SDPA) rate while traveling for purposes required for the project. In addition,
CONSULTANT'S personnel shall be reimbursed for per diem expenses at a rate not to exceed the currently
authorized rate for state employees under SDPA rules. Travel and per diem costs are included in the contract
amount not to exceed.

Total expenditures made under this agreement, including the fixed fee shall not exceed the sum of
DOLLARS (% ) without modification to the agreement signed by both
parties. The COUNTY, as shown above, may reallocate budget amounts, within work items without modifications
of this agreement, subject to approval. CONSULTANT shall not undertake such work without prior written
approval of the COUNTY.

The CONSULTANT shall comply with the Cost Principles, Title 48 Code of Federal Regulations (CFR) Chapter 1,
Part 31, and Uniform Administrative Requirements, Title 49 CFR, Part 18. Any costs for which payment has been
made to CONSULTANT that are determined by subsequent audit to be unallowable under 48 CFR, Federal
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Acquisition Regulations System, Chapter 1 part 31 et, seq., or 49 CFR Part 18 Uniform Administrative
Requirements for Grants and Cooperative Agreements to State and Local Governments, are subject to repayment
by CONSULTANT to COUNTY.

Upon CONSULTANT’S request, COUNTY will make payment of funds withheld from progress payments pursuant
to the requirements of Public Contract Code Section 10261, if CONSULTANT deposits in escrow with an
approved escrow agent or with a bank acceptable to COUNTY, securities eligible for the investment of State or
County funds under Government Code Section 16430 or bank or savings and loan certificate of deposit upon the
following conditions:

a. CONSULTANT shall bear the expense of COUNTY and the escrow agent in connection with the escrow
deposit made.

b. Securities or certificates of deposit to be placed in escrow shall be of a value at least equivalent to the
amounts of retention to be paid to CONSULTANT pursuant to this section.

C. CONSULTANT shall enter into an escrow agreement satisfactory to COUNTY, which agreement shall
include provisions governing inter alia:

1.
2.

3.

o s

the amount of securities to be deposited;

the providing powers of attorney or other documents necessary for the transfer of the securities to
be deposited;

conversion to cash to provide funds to meet defaults by CONSULTANT including, but not limited
to, termination of the CONSULTANT'S control over the work, or other amounts to be kept or
retained under the provision of the agreement;

decrease in the value of the securities on deposit; and

the termination of the escrow upon completion of the agreement.
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EXHIBIT D
CONSULTANT'S STANDARD CHARGE RATES

This page has been left blank intentionally. Consultant’s standard charge rates will be added prior to contract
execution.
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EXHIBIT E
NOTICE TO BIDDERS/PROPOSERS
DISADVANTAGED BUSINESS ENTERPRISE INFORMATION

1. TERMS AS USED IN THIS DOCUMENT

e The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit small business concern as
defined in Title 49, Part 26.5, Code of Federal Regulations (CFR).

The term “bidder” also means “proposer” or “offerer.”

The term “Agreement” also means “Contract.”

Agency also means the local entity entering into this contract with the Contractor or Consultant.

The term “Small Business” or “SB” is as defined in 49 CFR 26.65.

2. AUTHORITY AND RESPONSIBILITY

A. DBEs and other small businesses are strongly encouraged to participate in the performance of
Agreements financed in whole or in part with federal funds (See 49 CFR 26, “Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs”).
The Contractor should ensure that DBEs and other small businesses have the opportunity to participate
in the performance of the work that is the subject of this solicitation and should take all necessary and
reasonable steps for this assurance. The bidder/proposer shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of subcontracts.

B. Bidders/Proposers are encouraged to use services offered by financial institutions owned and controlled
by DBEs.

3. SUBMISSION OF DBE INFORMATION

A “Local Agency Proposer/Bidder-DBE (Consultant Contracts)-Information” form will be included in the
Agreement documents to be executed by the successful bidder. The purpose of the form is to collect data

required under 49 CFR 26. Even if no DBE participation will be reported, the successful bidder must execute
and return the form.

4. DBE PARTICIPATION GENERAL INFORMATION

It is the bidder’s responsibility to be fully informed regarding the requirements of 49 CFR, Part 26, and the

Department’s DBE program developed pursuant to the regulations. Particular attention is directed to the
following:

A. A DBE must be a small business firm defined pursuant to 13 CFR 121 and be certified through
the California Unified Certification Program (CUCP).

B. A certified DBE may participate as a prime contractor, subcontractor, joint venture partner, as a
vendor of material or supplies, or as a trucking company.

C. A DBE joint venture partner must be responsible for specific contract items of work or clearly
defined portions thereof. Responsibility means actually performing, managing and supervising the
work with its own forces. The DBE joint venture partner must share in the capital contribution,

control, management, risks and profits of the joint venture commensurate with its ownership
interest.

D. A DBE must perform a commercially useful function pursuant to 49 CFR 26.55; that is, a DBE
firm must be responsible for the execution of a distinct element of the work and must carry out its
responsibility by actually performing, managing and supervising the work.

E. The bidder (prime contractor) shall list only one subcontractor for each portion of work as defined
in their bid/proposal and all DBE subcontractors should be listed in the bid/cost proposal list of
subcontractors.
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F. A prime contractor who is a certified DBE is eligible to claim all of the work in the Agreement
toward the DBE patrticipation except that portion of the work to be performed by non-DBE
subcontractors.

5. RESOURCES

A. The CUCP database includes the certified DBEs from all certifying agencies participating in the
CUCP. If you believe a firm is certified that cannot be located on the database, please contact the
Caltrans Office of Certification toll free number 1-866-810-6346 for assistance. Bidder/Proposer
may call (916) 440-0539 for web or download assistance.

B. Access the CUCP database from the Department of Transportation, Civil Rights, Business
Enterprise Program website at: http://www.dot.ca.gov/hg/bep/.

e Click on the link in the left menu titled Find a Certified Firm

e Click on Query Form link, located in the first sentence

o Click on Certified DBE's (UCP) located on the first line in the center of the page
e Click on Click To Access DBE Query Form

e Searches can be performed by one or more criteria

e Follow instructions on the screen

e “Start Search,” “Requery,” “Civil Rights Home,” and “Caltrans Home” links are located at
the bottom of the query form

C. How to Obtain a List of Certified DBEs without Internet Access

DBE Directory: If you do not have Internet access, Caltrans also publishes a directory of
certified DBE firms extracted from the on-line database. A copy of the directory of certified DBEs
may be ordered from the Caltrans Division of Procurement and Contracts/Material and
Distribution Branch/Publication Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone:
(916) 445-3520.

6. WHEN REPORTING DBE PARTICIPATION, MATERIAL OR SUPPLIES PURCHASED FROM DBES MAY COUNT
AS FOLLOWS:

A. If the materials or supplies are obtained from a DBE manufacturer, one hundred percent of the
cost of the materials or supplies will count toward the DBE patrticipation. A DBE manufacturer is
a firm that operates or maintains a factory, or establishment that produces on the premises, the
materials, supplies, articles, or equipment required under the Agreement and of the general
character described by the specifications.

B. If the materials or supplies purchased from a DBE regular dealer, count sixty percent of the cost
of the materials or supplies toward DBE patrticipation. A DBE regular dealer is a firm that owns,
operates or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles or equipment of the general character described by the specifications and
required under the Agreement are bought, kept in stock, and regularly sold or leased to the public
in the usual course of business. To be a DBE regular dealer, the firm must be an established,
regular business that engages, as its principal business and under its own name, in the purchase
and sale or lease of the products in question. A person may be a DBE regular dealer in such bulk
items as petroleum products, steel, cement, gravel, stone or asphalt without owning, operating or
maintaining a place of business provided in this section.

C. If the person both owns and operates distribution equipment for the products, any
supplementing of regular dealers’ own distribution equipment shall be by a long-term lease
agreement and not an ad hoc or Agreement-by -Agreement basis. Packagers, brokers,
manufacturers’ representatives, or other persons who arrange or expedite transactions are not
DBE regular dealers within the meaning of this section.
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D.

Materials or supplies purchased from a DBE, which is neither a manufacturer nor a regular
dealer, will be limited to the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on the job site, provided the fees are reasonable and not excessive
as compared with fees charged for similar services.

7. WHEN REPORTING DBE PARTICIPATION, PARTICIPATION OF DBE TRUCKING COMPANIES MAY
COUNT AS FOLLOWS:

A.

B.

The DBE must be responsible for the management and supervision of the entire trucking
operation for which it is responsible.

The DBE must itself own and operate at least one fully licensed, insured and operational truck
used on the Agreement.

. The DBE receives credit for the total value of the transportation services it provides on the

Agreement using trucks it owns, insures, and operates using drivers it employs.

. The DBE may lease trucks from another DBE firm, including an owner-operator who is certified

as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the Agreement.

. The DBE may also lease trucks from a non-DBE firm, including an owner-operator. The DBE

who leases trucks from a non-DBE is entitled to credit only for the fee or commission it receives
as a result of the lease arrangement. The DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not provided by the DBE.

For the purposes of this Section D, a lease must indicate that the DBE has exclusive use and
control over the truck. This does not preclude the leased truck from working for others during the
term of the lease with the consent of the DBE, as long as the lease gives the DBE absolute
priority for use of the leased truck. Leased trucks must display the name and identification
number of the DBE.
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ATTACHMENT B
DBE/UDBE FORMS

Exhibit 10-1 Notice to Proposers DBE Information

LOCAL AGENCY LETTERHEAD (DATE)

NOTICE TO PROPOSERS DISADVANTAGED BUSINESS ENTERPRISE INFORMATION

The Agency has established an Underutilized DBE goal for this Agreement of 4.0% OR the Agency has not
established an Underutilized goal for this Agreement. However, proposers are encouraged to obtain DBE
participation for this Agreement.

1. TERMSASUSEDIN THIS DOCUMENT

The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit small business
concern owned and controlled by a socially and economically disadvantaged person(s) as defined
in Title 49, Part 26.5, Code of Federal Regulations (CFR).

The term “Underutilized Disadvantaged Business Enterprise” or “UDBE.” DBE classes that have
been determined in the 2007 Caltrans Disparity Study to have a statistically significant disparity in
their utilization in previously awarded transportation contracts. UDBEs include: African Americans,
Native Americans, Asian-Pacific Americans, and Women.

The term “Agreement” also means “Contract.”

Agency also means the local entity entering into this contract with the Contractor or Consultant.

The term “Small Business” or “SB” is as defined in 49 CFR 26.65.

2. AUTHORITY AND RESPONSIBILITY

a.

DBEs and other small businesses are strongly encouraged to participate in the performance of
Agreements financed in whole or in part with federal funds (See 49 CFR 26, “Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance
Programs”). The Contractor should ensure that DBEs and other small businesses have the
opportunity to participate in the performance of the work that is the subject of this solicitation and
should take all necessary and reasonable steps for this assurance. The proposer shall not
discriminate on the basis of race, color, national origin, or sex in the award and performance of
subcontracts.

Proposers are encouraged to use services offered by financial institutions owned and controlled
by DBESs.

3. SUBMISSION OF UDBE AND DBE INFORMATION

If there is a UDBE goal on the contract, a “Local Agency Proposer UDBE Commitment (Consultant
Contract)” (Exhibit 10-O1) form shall be included in the Request for Proposal. In order for a proposer to be
considered responsible and responsive, the proposer must make good faith efforts to meet the goal
established for the contract. If the goal is not met, the proposer must document adequate good faith
efforts. Only UDBE participation will be counted towards the contract goal; however, all DBE participation
shall be collected and reported.

A “Local Agency Proposer DBE Information (Consultant Contract)” (Exhibit 10-O2) form shall be included
with the Request for Proposal. The purpose of the form is to collect data required under 49 CFR 26. For
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contracts with UDBE goals, this form collects DBE participation by DBEs owned by Hispanic American
and Subcontinent Asian Americans males (persons whose origin are from India, Pakistan, Bangladesh,
Bhutan, Maldives Islands, Nepal or Sri Lanka). For contracts with no goals, this form collects information
on all DBEs, including UDBEs. Even if no DBE participation will be reported, the successful proposer must
execute and return the form.

4. DBE PARTICIPATION GENERAL INFORMATION

It is the proposer’s responsibility to be fully informed regarding the requirements of 49 CFR, Part 26, and
the Department’s DBE program developed pursuant to the regulations. Particular attention is directed to
the following:

a.

A DBE must be a small business firm defined pursuant to 13 CFR 121 and be certified through the
California Unified Certification Program (CUCP).

A certified DBE may participate as a prime contractor, subcontractor, joint venture partner, as a
vendor of material or supplies, or as a trucking company.

A UDBE proposer not proposing as a joint venture with a non-DBE, will be required to document
one or a combination of the following:

i. The proposeris a UDBE and will meet the goal by performing work with its own forces.
ii. The proposer will meet the goal through work performed by UDBE subcontractors,
suppliers or trucking companies.
iii. The proposer, prior to proposing, made adequate good faith efforts to meet the goal.

A DBE joint venture partner must be responsible for specific contract items of work or clearly
defined portions thereof. Responsibility means actually performing, managing, and supervising the
work with its own forces. The DBE joint venture partner must share in the capital contribution,
control, management, risks and profits of the joint venture commensurate with its ownership
interest.

A DBE must perform a commercially useful function pursuant to 49 CFR 26.55, thatis, a DBE
firm must be responsible for the execution of a distinct element of the work and must carry out its
responsibility by actually performing, managing and supervising the work.

The proposer shall list only one subcontractor for each portion of work as defined in their proposal
and all DBE subcontractors should be listed in the bid/cost proposal list of subcontractors.

A prime contractor who is a certified DBE is eligible to claim all of the work in the Agreement
toward the DBE patrticipation except that portion of the work to be performed by non-DBE
subcontractors.

5. RESOURCES

a.

b.

The CUCP database includes the certified DBEs from all certifying agencies participating in the
CUCP. If you believe a firm is certified that cannot be located on the database, please contact the
Caltrans Office of Certification toll free number 1-866-810-6346 for assistance. Proposer may call
(916) 440-0539 for web or download assistance.

Access the CUCP database from the Department of Transportation, Civil Rights, Business
Enterprise Program web site at: http://www.dot.ca.gov/hg/bep/.

e Click on the link in the left menu titled Disadvantaged Business Enterprise
e Click on Search for a DBE Firm link
e Click on Access to the DBE Query Form located on the first line in the center of the page
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e Searches can be performed by one or more criteria
e Follow instructions on the screen

How to Obtain a List of Certified DBEs without Internet Access
DBE Directory: If you do not have Internet access, Caltrans also publishes a directory of certified

DBE firms extracted from the online database. A copy of the directory of certified DBEs may be
ordered at: http://caltrans-opac.ca.gov/publicat.htm.

6. MATERIALS OR SUPPLIES PURCHASED FROM DBES COUNT TOWARDS DBE CREDIT, AND IF A
DBE IS ALSO A UDBE, PURCHASES WILL COUNT TOWARDS THE UDBE GOAL UNDER THE
FOLLOWING CONDITIONS:

a.

If the materials or supplies are obtained from a DBE manufacturer, count 100 percent of the cost
of the materials or supplies. A DBE manufacturer is a firm that operates or maintains a factory, or
establishment that produces on the premises the materials, supplies, articles, or equipment
required under the Agreement and of the general character described by the specifications.

If the materials or supplies purchased from a DBE regular dealer, count 60 percent of the cost of
the materials or supplies. A DBE regular dealer is a firm that owns, operates or maintains a store,
warehouse, or other establishment in which the materials, supplies, articles or equipment of the
general character described by the specifications and required under the Agreement are bought,
kept in stock, and regularly sold or leased to the public in the usual course of business. To be a
DBE regular dealer, the firm must be an established, regular business that engages, as its
principal business and under its own name, in the purchase and sale or lease of the products in
guestion. A person may be a DBE regular dealer in such bulk items as petroleum products, steel,
cement, gravel, stone or asphalt without owning, operating or maintaining a place of business
provided in this section.

If the person both owns and operates distribution equipment for the products, any supplementing
of regular dealers’ own distribution equipment shall be, by a long-term lease agreement and not
an ad hoc or Agreement-by-Agreement basis. Packagers, brokers, manufacturers,
representatives, or other persons who arrange or expedite transactions are not UDBE regular
dealers within the meaning of this section.

Materials or supplies purchased from a DBE, which is neither a manufacturer nor a regular dealer,
will be limited to the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on the job site, provided the fees are reasonable and not excessive
as compared with fees charged for similar services.

7. FOR DBE TRUCKING COMPANIES: CREDIT FOR DBES WILL COUNT TOWARDS DBE CREDIT,
AND IF A DBEIS A UDBE, CREDIT WILL COUNT TOWARDS THE UDBE GOAL UNDER THE
FOLLOWING CONDITIONS:

a.

The DBE must be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular Agreement, and there cannot be a contrived
arrangement for the purpose of meeting the UDBE goal.

The DBE must itself own and operate at least one fully licensed, insured, and operational truck
used on the Agreement.

The DBE receives credit for the total value of the transportation services it provides on the
Agreement using trucks it owns, insures, and operates using drivers it employs.
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d. The DBE may lease trucks from another DBE firm including an owner-operator who is certified as
a DBE. A DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the Agreement.

e. The DBE may also lease trucks from a non-DBE firm, including an owner-operator. A DBE who
leases trucks from a non-DBE is entitled to credit only for the fee or commission it receives as a
result of the lease arrangement. A DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not provided by the DBE.

f.  For the purposes of this Section d, a lease must indicate that the DBE has exclusive use and
control over the truck. This does not preclude the leased truck from working for others during the
term of the lease with the consent of the DBE, as long as the lease gives the DBE absolute
priority for use of the leased truck. Leased trucks must display the name and identification
number of the DBE.

BRIDGE REPLACEMENT PROJECTS ON BREWER ROAD OVER KING SLOUGH AND OVER MARKHAM RAVINE
DBE/UDBE FORMS
Page 4 of 9



EXHIBIT 10-O1

Local Agency Proposer UDBE Commitment (Consultant Contracts)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

LOCAL AGENCY:

PROJECT DESCRIPTION:

LOCATION:

PROPOSAL DATE:

PROPOSER’S NAME:

CONTRACT UDBE GOAL (%):

WORK ITEM NO. DESCRIPTION OR SERVICES TO BE
SUBCONTRACTED (or contracted if the
proposer is a UDBE)

UDBE CERT NO. AND [NAME OF EACH UDBE (Mustbe  |PERCENT
EXPIRATION DATE certified at the time proposals are due - PARTICIPATION OF

include UDBE address and phone EACH UDBE
number)

For Local Agency to Complete:

Local Agency Proposal Number:

Total Claimed UDBE

Federal-Aid Project Number:

[Commitment %

Federal Share:

Proposal Date:

information is complete and accurate/unless noted otherwise.

Local Agency certifies that the UDBE certifications have been verified and all

Signature of Proposer

IDate (Area Code) Tel. No. Person to

IContact (Please Type or Print)

Print Name Signature
JLocal Agency Representative

(Area Code) Telephone Number:

Date

JLocal Agency Proposer UDBE Commitment (Consultant Contracts) (Rev|
6/27/09)

Distribution: (1) Original - Local agency files
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INSTRUCTIONS — LOCAL AGENCY PROPOSER UDBE COMMITMENT (CONSULTANT CONTRACTS)

ALL PROPOSERS:

PLEASE NOTE: Itis the proposer’s responsibility to verify that the UDBE(s) falls into one of the following
groups in order to count towards the UDBE contract goal: 1) African Americans; 2) Asian- Pacific
Americans; 3) Native Americans; 4) Women. This information must be submitted with your proposal.
Failure to submit the required UDBE commitment will be grounds for finding the proposal nonresponsive.

A “UDBE" is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the following groups:
African Americans, Native Americans, Asian-Pacific Americans, or Women.

The form requires specific information regarding the consultant contract: Local Agency, Location, Project
Description, Proposal Date, Proposer’'s Name, and Contract UDBE Goal.

The form has a column for the Work Item Number and Description or Services to be subcontracted to UDBESs (or
performed if the proposer is a UDBE). The UDBE prime contractors shall indicate all work to be performed by
UDBEs including work to be performed by its own forces, if a UDBE. The UDBE shall provide a certification
number to the Consultant and notify the Consultant in writing with the date of decertification if their status should
change during the course of the contract. Enter UDBE prime consultant and subconsultant certification numbers.
The form has a column for the Names of certified UDBES to perform the work (must be certified on the date
proposals are due and include UDBE address and phone number).

There is a column for the percent participation of each UDBE. Enter the Total Claimed UDBE Participation
percentage of items of work submitted with proposal pursuant to the Special Provisions. (If 100% of item is not to
be performed or furnished by the UDBE, describe exact portion of time to be performed or furnished by the UDBE.)
See “Notice to Proposers Disadvantaged Business Enterprise Information,” (Exhibit 10-I) to determine how to
count the participation of UDBE firms. Note: If the proposer has not met the contract goal, the local agency must
evaluate the proposer’s good faith efforts to meet the goal in order to be considered for award of the contract.

Exhibit 10-O1 must be signed and dated by the consultant submitting the proposal. Also list a phone number in the
space provided and print the name of the person to contact.

For the Successful Proposer only, local agencies should complete the Proposal Number, Federal- aid Project
Number, Federal Share, and Proposal Date fields and verify that all information is complete and accurate before
filing.

BRIDGE REPLACEMENT PROJECTS ON BREWER ROAD OVER KING SLOUGH AND OVER MARKHAM RAVINE
DBE/UDBE FORMS
Page 6 of 9



EXHIBIT 15-H
UDBE INFORMATION — GOOD FAITH EFFORTS

Federal-aid Project No. BRLO-5919(067) & BRLO-5919(071) Bid Opening date: , 2011

The County of Placer established an Under-utilized Disadvantaged Business Enterprise (UDBE) goal of 4.0% for
this project. The information provided herein shows that a good faith effort was made.

Lowest, second lowest and third lowest bidders shall submit the following information to document adequate good
faith efforts. Bidders should submit the following information even if the “Local Agency Bidder — UDBE
Commitment” form indicates that the bidder has met the UDBE goal. This will protect the bidder’s eligibility for
award of the contract if the administering agency determines that the bidder failed to meet the goal for various
reasons, e.g., a UDBE firm was not certified at bid opening, or the bidder made a mathematical error.

Submittal of only the “Local Agency Bidder — UDBE Commitment” form may not provide sufficient documentation
to demonstrate that adequate good faith efforts were made.

The following items are listed in the Section entitled “Submission of UDBE Commitment” of the Special
Provisions:

A. The names and dates of each publication in which a request for UDBE patrticipation for this project was
placed by the bidder (please attach copies of advertisements or proofs of publication):

Publications Dates of Advertisment

B. The names and dates of written notices sent to certified UDBEs soliciting bids for this project and the
dates and methods used for following up initial solicitations to determine with certainty whether the
UDBEs were interested (please attach copies of solicitations, telephone records, fax confirmations, etc.):

Names of UDBEs Solicited Date of Initial Solicitation Follow Up Methods and Dates
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C. The items of work which the bidder made available to UDBE firms, including, where appropriate, any
breaking down of the contract work items (including those items normally performed by the bidder with its
own forces) into economically feasible units to facilitate UDBE participation. It is the bidder's
responsibility to demonstrate that sufficient work to facilitate UDBE participation was made available to
UDBE firms.

Bidder Normally Amount Percentage
Iltems of Work Performs Item Breakdown of Items $) Of
(Y/N) Contract

D. The names, addresses and phone numbers of rejected UDBE firms, the reasons for the bidder's rejection
of the UDBEs, the firms selected for that work (please attach copies of quotes from the firms involved),
and the price difference for each UDBE if the selected firm is not a UDBE:

Names, addresses and phone numbers of rejected UDBEs and the reasons for the bidder's rejection of
the UDBEs:

Names, addresses and phone numbers of firms selected for the work above:

E. Efforts made to assist interested UDBEs in obtaining bonding, lines of credit or insurance, and any
technical assistance or information related to the plans, specifications and requirements for the work
which was provided to UDBEs:

F. Efforts made to assist interested UDBESs in obtaining necessary equipment, supplies, materials, or related
assistance or services, excluding supplies and equipment the UDBE subcontractor purchases or leases
from the prime contractor or its affiliate:
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G. The names of agencies, organizations or groups contacted to provide assistance in contacting, recruiting
and using UDBE firms (please attach copies of requests to agencies and any responses received, i.e.,
lists, Internet page download, etc.):

Name of Agency/Organization Method/Date of Contract Results

H. Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.
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